
CITYOF~

SAN]OSE
CAPIThL OF SILICON VALLEY

COUNCIL AGENDA: 09-27-05

ITEM: ~, II

Memorandum

TO: HONORABLE MAYOR AND
CITY COUNCIL

FROM: Katy Allen
William F. Sherry
Larry D. Lisenbee

SUBJECT: SEE BELOW DATE: 09-13-05

APprovedL2~"
Date

q 11c-lce

CouncilDistrict: Ci~de

SUBJECT: REPORT ON BIDS AND AWARD OF CONTRACT, AND ADOPTION OF
APPROPRIATION ORDINANCE AMENDMENTS IN THE AIRPORT CAPITAL
IMPROVEMENT FUND AND AIRPORT RENEWAL AND REPLACEMENT FUND.

RECOMMENDATION

a. Report on bids and award of contract for the Norman Y. Mineta San Jose International
Airport Airfield Sign Replacement Project to the lowest responsive bidder, Vellutini
Corporation dba Royal Electric Company in the amount of$351,470 and approval of a
contingency in the amount of$35,150.

b. Adoption of the following Appropriation Ordinance Amendments in the Airport Capital
Improvement Fund:

1. Establish the Airfield Sign Replacement appropriation in the amount of $438,000.
2. Decrease the Ending Fund Balance by $438,000.

c. Adoption of the following Appropriation Ordinance Amendments in the Airport Renewal
and Replacement Fund:

1. Establish the Airfield Sign Replacement appropriation in the amount of $44,000.
2. Decrease the Ending Fund Balance by $44,000.

CEQA: Resolutions 67380 and 71451, PP05-123

BACKGROUND

The Federal Aviation Administration's (FAA) certification inspector has identified certain
airfield guidance signs as being defi~ient and not in compliance with the requirements of Federal
Aviation Regulations Part 139 (FAR 139). Replacement of these signs will correct the
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deficiencies identified by the FAA certification inspector and will provide a uniform airfield
lighting system. Additionally, replacement parts for these old existing signs have become
difficult to acquire. This project will replace 26 airfield guidance signs in the vicinity of Runway
11-29 on the western side of the airfield complete with concrete sign bases and related electrical
work. The replacement signs will be energy efficient and will meet all requirements of FAR
139.

This project is currently programmed in the 2006-10 Adopted Capital Improvement Program in
fiscal years 2007-08 and 2008-09. However, staff was able to secure a discretionary FAA grant
in the amount of $438,000 for this project by accelerating implementation of the project. The
receipt of a grant from the Federal Aviation Administration (FAA) in July 2005 provided the
resources to proceed with the project this fiscal year.

ANALYSIS

Bids were received on July 21,2005 with the following results:

Over/ (Under)
Percent

13

(2) .

(13)

(26)

In accordance with Federal Regulations, 49 CFR Part 26 and Resolution No. 69095, a DBE goal
of 2 % was established for this project. St. Francis Electric was the low bidder. However, they
did not meet the DBE goal and obtained 0 % DBE participation. St. Francis Electric failed to
provide documentation of good faith efforts. Vellutini Corporation dba Royal Electric Company
was the second low bidder. They also did not meet the DBE goal and obtained 0 % DBE
participation. However, Vellutini Corporation dba Royal Electric Company submitted
documentation that demonstrates that good faith effort was made to solicit DBE participation.

OUTCOME

Award of the construction contract to Vellutini Corporation dba Royal Electric will enable the
airfield signs to be replaced. Approval of the 10percent contingency will allow funding for
unforeseen conditions encountered during construction of the project.

Variance
Contractor Bid Amount Amount
Cupertino Electric $459,775 $53,950
(San Jose)
Engineer's Estimate $405,825 ---
Rosendin Electric $396,082 ($9,743)
(San Jose)
Vellutini Corp. (dba Royal $351,470 ($54,355)
Electric)
(Sacramento)
St.Francis Electric $298,500 ($107,325)
(San Leandro)



HONORABLE MAYOR AND CITY COUNCIL
09-13-05
Subject: Airfield Sign Replacement
Page 3

PUBLIC OUTREACH
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To solicit contractors, this project was listed on the City's Internet Bid Line and advertised in the
San Jose Post Record.

AIRPORT MASTER PLAN CONSISTENCY

The San Jose MuniCipalCode requires that capital projects at the Airport be consistent with the
adopted Airport Master Plan. The airfield sign replacement project is necessary for the ongoing
operation on the Airport, and if therefore consistent with the Airport Master Plan pursuant to
MunicipalCodeSection25.04.210(B)(4). '

COORDINATION

This project and memorandum have been coordinated with the City Attorney's Office, City
Manager's Budget Office and the Department of Planning, Building and Code Enforcement.

COST IMPLICATIONS

1.

2.

AMOUNT OF RECOMMENDATION: $351,470

COST OF PROJECT:

Project Delivery
Construction

Contingency
TOTAL PROJECT COSTS

$156,124
$351,470

$35.150
$542,744

Prior Year Expenditures $61,431

REMAINING PROJECT COSTS $481,313

3. SOURCE OF FUNDING: 520 - Airport Capital Improvement Fund
527- AirportRenewalandReplacementFund

4. FISCAL IMPACT: This project is consistent with the Council-approved Budget Strategy
Economic Recovery section in that it will spur construction spending in our local economy.
The project has been reviewed and was determined that it will have no significant adverse
impact on the General Fund operating budget.
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BUDGET REFERENCE
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* The 2005-2006 Adopted Capital Budget includes an adjustment that was approved by City
Council on June 21, 2005

CEQA

CEQA: Resolutions No. 67380 and 71451, PP05-123.

=K~~
KATY ALLEN
Director, Public Works Department

LARRY D. LISENBEE
Budget DireCtor

TSF:edc

Fund Appn Appn. Name Total Amt. For 2005- Last
# # Appn. Contract 2006 Budget

Proposed Action
Budget (Date,
(Page) Ord. No.)

Remaining Pro.ject Costs $481,313
New Funding Recommended
520 7999 Ending Fund Balance $32,182,410 $438,000 V-41 6/21/05,

MBA
#60*

527 7999 Ending Fund Balance $2,402,519 $44,000 V-41
Total New Funding Recommended $482,000
Total Remaining Project Funding $482,000


